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REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES BETWEEN UNION

TURNPIKE AND COMMONWEALTH BOULEVARD
Design-Build Project

PIN X051.59, Contract D900057
Note to Proposers

Differences between the deleted pages and the revised pages have been identified as follows:

» Brackets have been inserted on the left-hand margin of the pages to indicate where changes

have been made to the documents; and

* Text additions have been shown in underlined red font and text deletions have been shown in

crossed out red font.

General Instructions

Delete Pages A-3, A-6, and A-16 of the ITP — Appendix A Project Information, and substitute
with the attached revised Pages A-3, A-6, and A-16.

Delete Form SP of the ITP — Appendix E Forms, and substitute with the attached revised
Form SP.

Delete Pages 103, 104, 105, 106, 126, 156, and 158 of the RFP — Part 3 — Project
Requirements, and substitute with the attached revised Pages 103, 104, 105, 106, 126, 156,
and 158. Note that Page 158 is included due to a shift in text from addendum 6.

Delete Pages TBL-1, TBL-2, and TBL-3 of the RFP — Part 6 — RFP Plans, and substitute with
the attached revised Pages TBL-1, TBL-2, and TBL-3.

Delete Pages i and xvii of the RFP — Part 7 — Engineering Data, and substitute with the
attached revised Pages i and xvii.

Insert Table of Asbestos Containing Materials into RFP — Part 7 — Engineering Data.

No other provision of the solicitation is otherwise changed or modified.
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A5.0 PROCUREMENT SCHEDULE

A5.1 ANTICIPATED PROCUREMENT SCHEDULE

The Department anticipates the following procurement schedule for the Contract:

Activity Date
Week of January 23, 2023

Draft RFP Informational Meeting

Final RFP to Shortlisted Firms

February 14, 2023

Date Proposers may start submitting ATCs for review

February 14, 2023

Proposal period one-on-one meetings with all Proposers.

February 25, 2023 — May

SApri25, 2023
Final date for Proposers to submit new ATC’s for review April 10, 2023
Final (_jate_ for requests for changes to Proposer’s April 4, 2023
organization and personnel
Final date for Proposers to submit revised ATCs for final May 84, 2023

review

Final date for Department’s responses to new ATCs
submitted for review

May 3Apri26, 2023

Final date for Department’s responses to revised ATCs
submitted for review

May 125, 2023

Final date for receipt of Proposer questions

May 12, 2023

Final date for Proposers to respond to conditional approval
of ATC’s

May 1744, 2023

Issue Date for Final Addendum and/or answers to

Proposer questions May 19, 2023
Proposal Due June 2May-34, 2023
Post Proposal meetings (if required) TBD

Selection of Best Value

June 29, 2023

Limited Negotiations (if required)

TBD

Contract Award

September 27, 2023

Notice to Proceed

September 27, 2023

This is a tentative schedule. All dates set forth in the preceding table and in this RFP are subject
to change, in the Department’s’ sole discretion. To the extent that dates are changed, the
Department shall notify the Proposers by Addendum.

A5.2 PROPOSAL DUE DATE

The completed Proposal shall be delivered to the Department’s Designated Representative at the
address specified in Section A8.0, no later than 12:00 P.M. (midday) (Eastern Time), on the date

REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES BETWEEN UNION TURNPIKE
AND COMMONWEALTH BOULEVARD ITP - Appendix A
PIN X051.59, Contract D900057 A-3 Addendum #7 May 2, 2023
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Proposers shall be limited to the use of a PowerPoint presentation , which will become part of the
procurement record. Proposers will be allowed one hour to present the concepts and content of
their written proposals and will be required to respond to written Evaluator questions for a period
of 30 minutes. The time allotted will not provide for a comprehensive report on each Proposal
section. Each Proposer shall prioritize and develop a presentation to highlight those elements of
their approach which offer particular value to the DOT. The presentation may include concepts,
content and detailed explanations from your written proposal and shall conform to below:

Topics Presenter

a. Proposal Overview Project Manager

b. Project Understanding Project or Design Manager
c. Design Solutions Design Manager

d. Construction Approach / WZTC (Means and Methods)  Project Superintendent

e. Project Schedule Project Manager

f. Design Solutions Lead Structural Engineer

No handouts or other material shall be allowed. The PowerPoint presentation shall be provided
in advance for a conformance review by the Department, no later than 12:00 PM on June 7May-22, 2023,
and will be loaded by DOT prior to your scheduled presentation time. The Proposer will be notified at least
24 hours prior to the scheduled time of presentation of any material removed from the PowerPoint
by the Department, determined not to be in conformance with the Proposal

A9.3 STATEMENTS AT MEETINGS

Nothing stated at any meeting will modify the ITP or any other part of the RFP unless it is
incorporated in an Addendum issued pursuant to ITP Section 2.3.1 or, in the case of an ATC,
approved in writing in accordance with ITP Section A11.1.

A10.0 PROPOSAL STIPEND

Subiject to the requirements and limitations set forth in the Stipend Agreement, the Department
shall pay to the Stipend-Eligible Proposer, and the Stipend-Eligible Proposer agrees to accept as
full compensation for its Work Product, an amount (the “Stipend Amount”) equal to 50% of the
Proposer’s total Qualified Costs, as substantiated in accordance with Article 4 (D) & (E) of the
Stipend Agreement, not to exceed the amount listed in Article 4 (H) of the Stipend Agreement.

Al1l1.0 ALTERNATIVE TECHNICAL CONCEPTS (ATCS)

The Department has chosen to use the confidential ATC process set forth in this ITP Appendix A,
Section A11.0 to allow innovation and flexibility to be incorporated into the Proposals and
considered in making the selection decision, to avoid delays and potential conflicts in the design
associated with deferring of technical concept reviews to the post-award period and, ultimately,
to obtain the best value for the public.

The ATC process allows a Proposer to submit for pre-approval, on a confidential basis, proposed
alternatives to the requirements of Contract Documents, Part 3 — Project Requirements, and
design solutions included in the Contract Documents. The Department will not approve any ATC
that entails a deviation from the requirements of the as-issued Contract Documents unless the
Department determines, in its sole discretion, that the proposed end product based on the
deviation is equal to or better than the end product absent the deviation.

REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES BETWEEN UNION TURNPIKE
AND COMMONWEALTH BOULEVARD ITP - Appendix A
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C) Photographs, visualizations, and/or renderings, if requested in the ITP, shall not
contain any text;

D) All drawings submitted as part of the Proposal shall include no narratives or text
other than notes or call-outs which would typically be included on design drawings.

E) External web links are not to included anywhere in the Proposal.

Failure by a Proposer to follow the formatting requirements stated in the ITP will result in the
particular page(s) being deleted from the Proposal before technical evaluation. Two possible
examples of this are:

1. Appendix C, Table C states the Initial Baseline Progress Schedule is limited to a
maximum of fiftyfive pages. If a Proposer submitted an Initial Baseline Progress
Schedule fifty-onesix pages in length, the fifty-first sixth-page will be removed from
the Proposal.

2. This Section states that external web links are not to be included in the Proposal. If a
Proposer were to refer to a web link in their Initial Quality Control Plan, then the
specific page with the web link reference will be removed from the Proposal.

Proposers are advised that a Proposal may receive a lower score as a result of any pages
removed.

REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES BETWEEN UNION TURNPIKE
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Proposer:

FORM SP
SCHEDULE OF PRICES

Item #

Item Name

Price (1)

800.06000115

Design Build — Construction Work — BIN 1065149

800.06000215

Design Build — Construction Work — BIN 106514A

800.06000315

Design Build — Construction Work — BIN 1076529

800.06000415

Design Build — Construction Work — BIN 1065139

800.06000515

Design Build — Construction Work — BIN 1076540

800.06000615

Design Build — Construction Work — Miscellaneous Work

800.06010115

Design Build — Construction Work — Steel Superstructure
Repairs — Directive Repairs

800.06020015

Design Build — Construction Work — Steel Superstructure
Repairs — Unanticipated Repairs

$2,000,000

800.06060115

Design Build — Construction Work — Concrete Substructure
Repair Work — Directive Repairs

800.06070015

Design Build — Construction Work — Concrete Substructure
Repair Work — Unanticipated Repairs

$2,000,000

800.06100115

Design Build — Construction Work — Masonry Repairs —
Directive Repairs

800.06110115

Design Build — Construction Work — Masonry Repairs —
Unanticipated Repairs

$1,000,000

800.0400NN15

Design Build — Extra Work

$108,000,000

619.22970011

Traffic Enforcement Agents

$500,000

Subtotal A

800.05000015

Design Build — Site Mobilization (Maximum 4% of Subtotal
A)

Subtotal B (Sum of Subtotal A and Site Mobilization)

REHABILITATION OF SEVEN GRAND
CENTRAL PARKWAY BRIDGES

Form SP

BETWEEN UNION TURNPIKE AND
COMMONWEALTH BOULEVARD
PIN X051.59, Contract D900057

Instructions to Proposers, Appendix E
Addendum #7 May 2, 2023
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800.01000015 |Design Build — Design Services

800.02000015 [Design Build — Construction Inspection Services

800.03000015 |Design Build — Quality Control Services

800.10000115 |Design Build — Utility Related Work - Verizon $12.500
800.10000215 [Design Build — Utility Related Work - Charter $12.500
TOTAL PROPOSAL PRICE
Notes:

1.) Proposers shall complete Form SP using the excel spreadsheet located on the
Department’s Proj b site.

2.) Subtotal B will be IAM‘PhI?;O‘V e/DB self work requirement
less any Self Perfo c€Spe t inclu — Special Provisions.

Instructions:
1.) Enter Lump Sum Price for each Price Item in the white, non-shaded, cells.

REHABILITATION OF SEVEN GRAND Form SP Instructions to Proposers, Appendix E
CENTRAL PARKWAY BRIDGES Addendum #7 May 2, 2023
BETWEEN UNION TURNPIKE AND

COMMONWEALTH BOULEVARD

PIN X051.59, Contract D900057
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SECTION 11 PUBLIC INVOLVEMENT
11.1 SCOPE

Under the direction of the Department, the Design-Builder shall develop and implement a Public
Involvement Plan with an educational component that is reviewed, approved, and monitored by
the Department. The goal of the public involvement activities is to inform the public and agency
participants by providing timely information throughout the design and construction process. The
Design-Builder shall be responsible for supporting and cooperating with the Department for all
public involvement activities.

11.2 STANDARDS

The Design-Builder, in close coordination with the Department, shall perform the Public
Involvement activities in accordance with the NYSDOT Project Development Manual: Appendix
2, Public Involvement Manual.

11.3 REQUIREMENTS
11.3.1 Public Outreach

Under the direction of the Department, and as described in the Public Involvement Plan, the
Design-Builder shall have the primary responsibility for performing public outreach activities for
the Project and shall have a Community Liaison as a member of the Design-Build Team, with at
least five (5) years of Public Outreach experience, who shall be the Design-Builder’s primary point
of contact for Public Outreach activities. The Design-Builder shall have the primary responsibility
for performing public outreach activities for the Project, but the lead in all public outreach activities
shall be the Department. All public outreach activities shall be coordinated through the
Department’s Project ManagerGenstruction—Quality-Assurance—Engineer{(CQAE). All public
communication activities must be reviewed and approved by the Department. This includes
communication and notifications of key stakeholders (motorists, general public, area residents,
educational institutions, emergency services, businesses, etc.) of road closure information,
Project milestones or Project construction related activities that have the potential to affect the
general public and/or residents in proximity to the Project area. Project milestones include, but
are not limited to: the visible start of construction activities; travel pattern changes; significant
Project accomplishments, and construction completion.

The Design-Builder shall be aware that outreach to the public is a critical component to the
successful completion of any NYSDOT project. Design-Build projects by their nature introduce
unknowns and variables that the public is not aware of due to the fact the design is not complete.
In an effort to offset those potential concerns and anxieties that a yet fully vetted design could
create, in the eyes of the public, outreach to the public shall commence early on this project. The
Design-Builder shall be prepared to meet with appropriate stakeholders and the elected officials
and the general public within 60 days following the issuance of the Notice to Proceed. The
Department remains the lead on this activity but the Design-Builder will assist in coordinating the
logistics, preparing the presentation material, the announcement of the meeting(s), and other
outreach efforts necessary to capture the community’s interest and participation. The Design-
Builder shall be prepared at this time to discuss the design, the reason for said design, the
construction methods, the schedule of the construction contract, the time periods of the day that
the work will be on-going, and how traffic and pedestrians will be accommodated, as a minimum.
This will all be coordinated with the Department’s Project Manager and the discussion of this
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meeting and coordination will begin at the Design Workshop and shall be so listed as an agenda
item for the Design Workshop.

Under the Department’s direction, the Design-Builder shall develop all written and digital material
required to notify the public about the project, its impacts and its various milestones, as well as to
promote the project. Examples include, but are not limited to, press releases, travel advisories,
construction notices and content for the Department’s website and social media. All material will
be reviewed and approved by the Department.

As part of the Public Involvement Plan implementation, the Community Liaison shall attend the
weekly project progress meetings in order to identify and develop necessary communication
materials.

Because the Community Liaison will be responsible for addressing the public’s day-to-day
concerns and for providing project information, the Design-Builder will provide the Community
Liaison with a cell phone for this purpose.

The Design-Builder shall coordinate with and provide a minimum of two weeks advance notice to
the Department’s Project ManagerGQAE prior to all changes to traffic patterns and the following
Project milestones: start of construction; Project completion; and any other interim completion
milestone(s) determined by the Department.

The Design-Builder shall provide the Department with a minimum of two weeks advance
notification for each public information activity (press announcements, travel advisories, PVMS
postings, etc.) to allow for proper review and comment by the Department.

The Design-Builder shall provide the Department’s Project Manager€QAE with a written work
Schedule (including anticipated traffic changes) two weeks in advance of work that will change
traffic patterns.

11.3.2 Media Relations

Media Inquiries: All media inquiries, requests for interviews from local print or broadcast news
media, trade magazines or other media outlets must be referred to the Department’s Project
ManagerGQAE for direction. The Department will coordinate and respond to all media requests.
The Design-Builder shall alert all project personnel about this policy.

Press Releases and Travel Advisories: To allow for timely notice to the public, two weeks
advance notice of the start of work, any lane closures, road closures, or changes to traffic patterns
or project milestones is required to be given to the-CQAE-and-the Department’s Project Manager.

Notifications referenced above are in addition to the written work schedule discussed in Section
11.3.1. The Community Liaison Department will develop a draft travel advisory and/or press
release for content and quality, which is reviewed by the Design-Builder and approved by the
Department. The Department will distribute finalized press releases and travel advisories to the
press and appropriate elected officials, and posted on the Project website by the Department.
However, the Design-Builder, under the direction of the Department, is responsible for the
notification of local public officials, emergency service providers, schools, residents, businesses,
and other affected parties, of any major travel pattern change. The list of all project stakeholders
shall be included in the Public Involvement Plan.

The strategies described above are consistent with the requirements of Part 3 Section 19 — Work
Zone Traffic Control and Access, and shall include Construction Bulletins, which are reviewed
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and approved by the Department, and published by the Design-Builder, especially focused on
traffic changes, nighttime work, higher-noise construction periods or locations, or other
construction activities of potential concern to the public. Under the direction of the Department,
the Design-Builder shall be responsible for interaction with the affected homeowners, tenants and
businesses with regards to issues including but not limited to, security of and access to their
property or properties, utility services, nighttime operation, etc.

11.3.3 Public Information Meeting

The Design-Builder shall be prepared to partner with the Department on additional Public
Information Meeting(s) to discuss the Project’s progress with the community in an open forum
format. The Design-Builder shall prepare design and construction-related information about the
Project and the Design-Build process and progress, schedule or construction methods being used
to advance the Project, etc., that will help inform Project stakeholders. The Design-Builder shall
work in cooperation with the Department’s Project ManagerGQAE in determining the necessary
presentation materials, but PowerPoint material shall be required. The PowerPoint and any other
necessary presentation materials shall be approved by the Department.

Project update meetings including public informational meetings, as discussed above, may be
required during the course of construction, depending on how smoothly the Project is progressing
and the community(s) reaction and receptiveness to the construction of the Project. The
Department will determine the number, frequency, schedule, and locations of update meetings
and public informational meetings, and will update this information as the project progresses.

11.3.4 Community Relations Office

A Community Relations Office shall be provided and centrally located within the Project area and
accessible to the public via transit, where information about the Project may be obtained and
where the public can communicate with the Community Liaison. The office shall be staffed by at
least one full-time person and open Monday through Friday during normal business hours (i.e. 9
am to 5 pm) and four hours on Saturdays. The office shall be open to the public beginning four
weeks prior to the start of construction work and ending with the project completion. The office
shall be ADA compliant and may be co-located with other Design-Builder offices. The Community
Liaison shall be staffed for the duration of the project.

REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES BETWEEN UNION
TURNPIKE AND COMMONWEALTH BLVD 105 Part 3 - Project Requirements
PIN X051.59, Contract D900057 Addendum #7 May 2, 2023



New York State Department of Transportation

SECTION 12 UTILITIES
12.1 SCOPE

The utility requirements set forth in Part 4 — Utility Requirements present the Design-Builder’s
responsibilities as they relate to existing and/or new utilities, the manner in which utilities shall be
protected, relocated, upgraded, constructed or incorporated into the construction, and
responsibilities for the Work.

12.2 STANDARDS

The Design-Builder shall perform all utility activities in accordance with the Contract
Requirements, the applicable Standards, Codes and Manuals listed in Section 1.6 or otherwise
applicable to the Project, and the standards required by the various utility companies affected by
the work.

12.3 GENERAL REQUIREMENTS

The Design-Builder shall examine the record plans of the work site, make a field survey of the
work site and examine all other available documents to determine the type and location of all
utilities that may be affected by the Design-Builder’'s Work. Before any work begins the Design-
Builder shall inform the Department’s Project Manager what utilities are present and how they
may be affected by the work.

The Design-Builder, in coordination with the Department’s Project Manager-(er-designee) and the
Regional Utility Engineer, shall meet with all the affected Yutility owners or operators for the
purpose of discussing the effect on the utility facilities and to agree on a plan to maintain, protect,
relocate, reinstall, or other action that may be necessary for the work to progress. The Design-
Builder shall lead the coordination efforts with affected utility owners.

All utilities must be maintained, supported and protected during construction, unless otherwise
directed by the utility owner.

Any utility conduit, conductor, splice box, pull box or other item that is part of a utility system or
street light system that is embedded in a concrete deck, sidewalk or other concrete element that
is being removed and replaced as part of this Project shall be replaced and its location coordinated
with the utility owner unless the utility owner indicates that replacement is not required. The
design and construction of the replaced utility shall be in conformance with the current standards
of the Yutility owner.

The Design-Builder shall be responsible for repair to any damage and consequential damages to
those utilities caused by his operations at the Design-Builder's expense. If the nature of the
damage is such as to endanger the satisfactory operations of the utilities and the necessary
repairs are not immediately made by the Design-Builder, the work may be done by the respective
owning companies and the cost thereof charged against the Design-Builder.

The Design-Builder shall provide notice to the Construction Quality Assurance Engineer (CQAE)
at least two weeks before construction begins on any portion of the Project. The CQAE will notify
the Regional Utility Engineer of the pending construction and of any planned interruptions to
service. It should be noted that utility companies set their own notification time frames and
requirements. Preliminary time frames have been identified in Part 4 — Utility Requirements of
these Contract Documents. The Design-Builder shall coordinate with respective Utility Owners.
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N) Bird Repellant System: Any bridge mounted item and any bridge component, or portion
thereof, that is located above a sidewalk, shared use path, or parking area shall receive a
bird repellant system conforming to NYSDOT Specification 613.70XX0011, Bird Repellant
System, Spikes. This shall include, but is not limited to, all horizontal or nearly horizontal
surfaces of bridge seats, piers, pedestals, bottom flanges of girders, diaphragms, conduits,
pipes, and electrical fixtures. Note that there are four available items that correspond to
spikes and each item is dependent on the width of the element where the spikes are
installed.

14.3.2 Concrete Inspection and Crack Repair

All surfaces of newly placed concrete components shall be inspected by the Design-Builder’s
Construction Quality Control Engineer after completion of curing and before any other
construction operation obscures the surface. This shall include, but is not limited to, concrete
bridge decks, substructures, retaining walls, noise walls, and barriers. All cast-in-place and
precast components that are visible shall be reinspected immediately prior to substantial
completion of the project.

A report shall be generated based on the findings of the post-curing conditions no later than 30
days prior to the opening of any bridge components to traffic. All cracks exceeding the crack
widths identified below shall be documented in the report. This report shall be submitted to the
CQAE and shall include repair limits and procedures as detailed below. All cracks shall be
repaired within 90 days of the report submission.

14.3.2.1 New Concrete Bridge Decks

A report shall be generated and submitted to the Department's CQAE identifying all cracks with a width
equal to or greater than 0.02 in.

Crack widths equal to or greater than 0.02 in. and less than 0.06 in. shall be repaired with high molecular
weight methyl methacrylate (HMWM) using NYSDOT Special Specification 557.25000016 or
557.26000016. Cracks with a width equal to or greater than 0.06 in. shall be repaired by epoxy injection as
per NYSDOT Special Specification Item 555.80020001, Crack Repair by Epoxy Injection (Restoration).
This work shall be completed prior to any grinding and grooving and only when the concrete moisture
content is at an acceptable level; no greater than 5% using a moisture detector meter, or no visible moisture
after performing ASTM D4263 test method for a minimum of 4 hours. Penetrating sealer shall then be
applied in accordance with the NYSDOT Bridge Manual.

When a crack width exceeds 0.10 in. or when the crack density, as defined by the equation given below,
exceeds 1.5 cu. in. the portion of the deck that is not in conformance shall be replaced to the satisfaction
of the Department. A replacement procedure and details shall be submitted to the Department for approval
or rejection. The shortest side of the rectangle used to determine the 25 sq. ft. area shall be the minimum
width of the pour or 5 ft., whichever is less.

Crack Density = Z:C:l(wnz X Ly)

Where:

TC = Total number of cracks = 0.02 in. wide within a rectangular 25 sq. ft. area
W, = Width of crack n (in.)

L, = Length of crack n (in.)
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Stormwater shall be conveyed from point to point through the use of a single pipe. Smaller pipes in parallel
shall not be permitted.

213 REQUIREMENTS

The Design-Builder shall design and install all new scuppers and drainpipes to go below grade.

In situations in which the existing downspouts continue below grade to connect to the storm sewer, the Design-Builder
shall retain this closed system by connecting to allthis existing downspouts at approximately 3ft above the final grade.
It shall be noted that clean out wyes will be required at this connection point. In addition, a reducer may be required to
connect the proposed down spout to the existing.

The proposed drainage systems shall not introduce any new connections to the existing sewer network.

New downspouts shall be ductile iron, 12" diameter, and shall be grey in color to match the concrete columns.
Downspout pipe bends shall not be 90 degrees and pipes shall be sloped to maintain 3 ft/sec velocity, unless approved
by the Regional Design Engineer. The hopper shall be sized to prevent sediment build-up and clogging, and bottom of
hopper sloped sufficiently to prevent build-up.

Scuppers and downspouts shall be located between girders, not outside of the fascia girder. The use of an offset
scupper may be required. All new scuppers shall be oversized and conform to the details provided in Part 6.

21.31 Drainage Report
A Drainage Report will not be required for this project.

21.3.2 Video Inspection & Cleaning

The Design-Builder shall conduct a pre-construction video inspection on the existing Grand Central
Parkway closed drainage system within the Project limits, and a post-construction video inspection of the
functioning drainage facilities after all drainage construction work is completed. The inspection shall include
all drainage facilities up to the nearest upstream and downstream catch basin beyond the Project limits

The Design-Builder shall clean all existing and newly constructed drainage facilities (scuppers, storm
drains, catch basins) within the project limits after paving and permanent construction activities. The
cleaning shall include all drainage facilities to the nearest downstream catch basin beyond the Project limits.
Prior to the pre-construction video inspection, the Design-Builder shall clean the existing facilities that are
to remain within the Project limits, to facilitate the inspection.

The results of the video inspection shall be submitted in a report to the Department within 2 weeks of
completion of the inspection. If the inspection reveals that the existing facilities to remain require repair or
replacement, the Design-Builder shall include repair recommendations in the report. If the Department
agrees to the repairs, the Design-Builder will be compensated for the work ordered via the Extra Work ltem.

24:3-221.3.3 _Connections to Existing Systems

The Design-Builder shall develop Design Plans and Project Specifications for any new connections to existing storm
systems. The Design-Builder shall be responsible for calculations performed to ensure there is sufficient capacity to
accommodate any increase in flow due to changes in drainage catchment area and/or to land use. This paragraph
shall not be construed to relieve the Design-Builder of the obligation to treat runoff water that requires treatment.
24.3-321.3.4 _Spill Management

Spill prevention and response measures shall be described in the SWPPP.

214 DELIVERABLES

Deliverables shall be as stated elsewhere in the RFP documents.
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The Design-Builder shall repair the existing guide rail in accordance with the following requirements:

o All existing damaged guide rail sections shall be removed and replaced in kind. All guide rail
sections shall be removed to the nearest splice; no partial removals will be allowed.

o All existing damaged guide rail posts shall be removed and replaced with new posts.

e All hardware necessary for mounting the rail sections to the posts or for splicing rail sections shall
be replaced.

¢ New materials shall meet the requirements specified in Section 606-2 of the NYSDOT Standard

Specifications.
Any guide railing, barrier systems, and impact attenuators removed due to the MPT scheme shall be
replaced with a new system and new materials. All other guide rail within the Project Limits shall remain in
place unless otherwise noted in the Part 6, Directive Plans.
The limits of work for new roadside and new median barrier shall be the lesser of the following:
1) The point where barrier is no longer warranted; or

2) A point where the proposed barrier can be transitioned to an existing barrier system which
conforms to current standards.

All existing guide railing, barrier systems and/or impact attenuators that are removed shall become property
of the Design-Builder.

The following guide railing and barrier systems shall be used:
e Concrete Barrier:
o Single Slope (Half Section) Concrete Bridge Barrier — on bridges and retaining walls

o Single-Sloped Half Section Concrete Barrier or Single-Slope Concrete Median Barrier —on
highway sections

e Box Beam Guide Rail

e Heavy Post Blocked-Out (HPBO) Guide Rail, Concrete Barrier with the following HPBO Corrugated
Beam (MASH COMPLIANT) end terminal systems, where applicable

The Design-Builder is alerted to the provisions of EI 17-008. Full section concrete median barrier shall
be used along the roadside where guiderail deflection distances cannot be achieved. Half section
barrier shall only be used when installed directly in front of retaining walls or when fill material is
provided between two half section barriers, such as at gore areas or wide medians.

Existing barriers that are damaged during construction shall be replaced by the Design-Builder at no
additional cost to NYSDOT.

The following impact attenuators shall be used:
1. Expendable Impact Attenuators:
a. QuadGuard M10 (TL2 & TL3)

b. TAU-M (TL3)

REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES BETWEEN UNION
TURNPIKE AND COMMONWEALTH BLVD 158 Part 3 - Project Requirements
PIN X051.59, Contract D900057 Addendum #7 May 2, 2023
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AFFIX SEAL:
ON:

SUMMARY OF CONCRETE REPAIR ITEM 582.05 (CY) SUMMARY OF CONCRETE REPAIR ITEM 582.06 (SF)
- ABUTMENT FACE OF PIER CAPBEAM
BIN 1065143 GCP_VIADUCT SSuU WEST COLUMN | EAST COLUMN TOTAL
COCATION STEM BACKWALL | SOUTH | NORTH | WEST | EAST | TOP | BOTTOM
SSuU TOTAL BIN 1065149 - GCP VIADUCT
STEM BACKWALL OTHER SOUTH ABUT 20 1 a
SOUTH ABUT 2 1 3 PIER 1W 12 12
PIER 3E 2 2 PIER 1E 6 6
PIER 6E 3 3 PIER 2W 5 4 4 13
NORTH ABUT 1 1 2 PIER 2E 12 20
MISC 10 10 PIER 3W 10 10 20
BIN SUBTOTAL = 20 PIER 3E 40 20 10 20 15 6 111
BIN 1076529 - VANDERBILT PKWY PIER 4W 6 20 26
PIER 4E 22 22 30 10 5 89
LOCATION
SsU STEM BACKWALL | OTHER TOTAL PIER SW 2 4 6
SOUTH ABUT 05 0.5 PIER 5E 4 8 4 16
NORTH ABUT 0.5 0.5 PIER 6W 15 12 27
BIN SUBTOTAL = 1 PIER 6EF 30 27 8 8 140 18 16 247
BIN 1065139 - UNION TPKE PIER W 10 2 12
LOCATION PIER 8E 10 10
SsU STEM BACKWALL OTHER TOTAL PIER 9W 10 10 20
SOUTH ABUT 0.5 0.5 PIER 10W 20 20
PIER 0.5 0.5 PIER 12W 10 10 40 60
NORTH ABUT 0.5 0.5 PIER 12E 20 40
INVSUBHOTAL = NORTH ABUT 4 4
BIN 1076540 - RAMP G BIN SUBTOTAL = 800
LOCATION TOTAL BIN 106514A - RAMP H
STEM BACKWALL OTHER ABUTMENT 10 \ \ \ \ 10
BIN SUB?’OTAL - 2 BIN SUBTOTAL = 10
= BIN 1076529 - VANDERBILT PKWY
WEST FRAME | UNDERSIDE OF | EAST FRAME TOTAL NORTH ABUT 0
LEG ARCH LEG BIN SUBTOTAL = 3
- 1 - 1 BIN 1065139 - UNION TPKE
BIN SUBTOTAL = 1 ssuU ABUTMENT PEDESTAL PIER FACE
BIN 1076610 - WESTBOUND CD RD OVER C.I.P. SB STEM BACKWALL #g *7 #11 #12 #13 SOUTH NORTH
LOCATION SOUTH ABUT 6 6
WEST FRAME | UNDERSIDE OF | EAST FRAME TOTAL PIER 5 2 4 4 2 10 27
LEG ARCH LEG NORTH ABUT 10 10
- 1 - 1 N SUBTOTAL = 4
NN PN BIN 1076540 - RAMP G
{ ITEM SUBTOTAL = 26.5
307% CONTINGENCY = 8 LOCATION
TOTAL (CY) = END ABUTMENT PEDESTAL RIGHT FASCIA OVERHANG END APPROACH WALLS
8 24 80 BIN SUBTOTAL = 112
LOCATION
ARCH WEST FRAME LEG UNDERSIDE OF ARCH EAST FRAME LEG
10 30 10 BIN SUBTOTAL = 50
BIN 1076610 - WESTBOUND CD RD OVER C.I.P. SB
LOCATION
ARCH WEST FRAME LEG UNDERSIDE OF ARCH EAST FRAME LEG
50 70 10 /7 AN B0 Y
NOTE: 2, ITEM SUBTOTAL = 1148
ALTERED BY: UNDERSIDE OF ARCH ON BIN 1076620 CURRENTLY PARTIALLY 307 CONTINGENCY = 345
ON: PROTECTED BY STEEL PROTECTIVE MESH. CONDITION OF TOTAL (SF) = 1493
CONCRETE IN THIS LOCATION MAY VARY AND MAY EXCEED
QUANTITIES SHOWN.
1. FOR ADDITIONAL NOTES: SEE DIRECTIVE PLANS DWG TBL-2
REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES| PIN X051.59 BRIDGES CULVERTS ALL DIMENSIONS IN f+ UNLESS OTHERWISE NOTED CONTRACT NUMBER
DESCRIPTION OF AL TERATIONS: BETWEEN UNION TURNPIKE AND COMMONWEALTH BOULEVARD 0900057
DIRECTIVE PLANS
DRAWING NO. TBL-1
COUNTY: QUEENS REGION: 11 REPAIR/RETROFIT QUANTITY TABLES |sHeeT No. X
IT IS A VIOLATION OF LAW FOR ANY PERSON, UNLESS THEY ARE ACTING UNDER THE DIRECTION OF A LICENSED PROFESSIONAL ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR, NEW YORK | Department of
TO ALTER AN ITEM IN ANY WAY. IF AN ITEM BEARING THE STAMP OF A LICENSED PROFESSIONAL IS ALTERED, THE ALTERING ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR GI-—IA_/ TR ]
SHALL STAMP THE DOCUMENT AND INCLUDE THE NOTATION "ALTERED BY" FOLLOWED BY THEIR SIGNATURE, THE DATE OF SUCH ALTERATION, AND A SPECIFIC DESCRIPTION OF THE ALTERATION. Transportation
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SUMMARY OF CONCRETE REPAIR ITEM 555.80010001 (LF)

BIN 1065149 - GCP VIADUCT

ABUTMENT FACE OF CAPBEAM/STEM
SSuU WEST COLUMN | EAST COLUMN TOTAL
STEM BACKWALL SOUTH NORTH WEST EAST TOP BOTTOM
SOUTH ABUT 10 10
PIER 3W 10 10
PIER 6E 15 15 15
PIER 12E 10 10 20
BIN SUBTOTAL = 55
BIN 1065139 - UNION TPKE
SOUTH ABUT 4 4
PIER 15 15
NORTH ABUT 0
BIN SUBTOTAL = 19
BIN 1076529 - VANDERBILT PKWY
SOUTH ABUT 25 25
NORTH ABUT 10 10
BIN SUBTOTAL = 35
BIN 1076620 - WESTBOUND CD RD OVER C.I.P. NB
LOCATION

ARCH WEST FRAME LEG UNDERSIDE OF ARCH EAST FRAME LEG

30 75 20 BIN SUBTOTAL = 125
BIN 1076610 - WESTBOUND CD RD OVER C.I.P. SB
LOCATION

ARCH WEST FRAME LEG UNDERSIDE OF ARCH EAST FRAME LEG
10 20 10 BIN SUBTOTAL = 40
ITEM SUBTOTAL = 274
30% CONTINGENCY = 83
TJOTAL (LF) = 357

AFFIX SEAL:
ON:

ALTERED BY:
ON:

NOTES:

—

REPAIR WORK - DIRECTIVE REPAIRS.

2. THE CONCRETE REPAIR DETAILS REFERENCED ARE SUGGESTED DETAILS. THE DESIGN-BUILDER SHALL FIELD

VERIFY THE EXISTING CONDITIONS AND PREPARE FINAL REPAIR DETAILS.

3. PRICE BID FOR DIRECTIVE REPAIRS SHAL INCLUDE QUANTITIES SHOWN, INCLUDING THE CONTINGENCY AMOUNT.

4. THE DESIGN-BUILDER SHALL ANTICIPATE THAT THE CONCRETE REPAIR AREAS WILL BE BROKEN UP INTO
MULTIPLE STAGES TO ENSURE STRUCTURAL STABILITY.

5. THE DESIGN BUILDER SHALL LIMIT THE AMOUNT OF CONCRETE TO BE REMOVED AT ONE TIME SO THAT THE
STRUCTURAL INTEGRITY OF THE SUBSTRUCTURE IS NOT COMPROMISED. NO MORE THAN HALF OF THE DESIGN

REINFORCEMENT IN THE SPAN/HEIGHT CAN BE EXPOSED AT ONE TIME.

6. DURING THE REMOVAL OPERATIONS, IF THE DESIGN-BUILDER REMOVES THE DETERIORATED CONCRETE TO A
DEPTH MORE THAN 6 INCHES, THE CONSTRUCTION QUALITY ASSURANCE ENGINEER SHALL BE NOTIFIED.

. ALL SUBSTRUCTURE CONCRETE REPAIRS TO BE PAID UNDER ITEM 800.06060115 - CONCRETE SUBSTRUCTURE

7. IN SEQUENCING WORK, THE DESIGN-BUILDER SHALL NOT BEGIN CONCRETE REMOVAL AT A LOCATION
ADJACENT TO A COMPLETED REPAIR UNTIL A MINIMUM OF 7 CURING DAYS HAS PASSED.

8. EXPOSURE OF EXISTING REINFORCEMENT STEEL IS REQUIRED ON ANY INDIVIDUAL REPAIR THAT EXCEEDS

A SURFACE AREA OF 5 SF.

9. AT ALL AREAS WHERE REINFORCEMENT STEEL IS EXPOSED, A MINIMUM OF 1 INCH OF CONCRETE SHALL BE
REMOVED ALL AROUND THE EXISTING REINFORCEMENT STEEL. EXPOSED REINFORCEMENT REMAINING IN
PLACE SHALL BE CLEANED IN ACCORDANCE WITH THE REQUIREMENTS OF STANDARD SPECIFICATION 584-3.02A.

10. CONCRETE CRACK REPAIR IS NOT REQUIRED FOR ANY CRACK LESS THAN Yg" WIDE.

11. CONCRETE CRACK REPAIR VIA EPOXY INJECTION SHALL BE PERFORMED ON ALL CRACKS WHOSE WIDTH IS

BETWEEN " AND /4" AND BE IN ACCORDANCE WITH ITEM 555.80010001.

12. CRACK WIDTHS THAT EXCEED /4" WIDE SHALL BE REPAIRED USING THE 582 ITEMS. THE LIMIT OF THESE REPAIRS
SHALL BE SUCH THAT THE EXISTING CONCRETE SURFACE IS REPLACED FOR A MINIMUM OF 3 INCHES BEYOND THE

CRACK IN ALL DIRECTIONS.

AS-BUILT REVISIONS
DESCRIPTION OF ALTERATIONS:

AIMIAIIIAID DI DDA DI D

SUMMARY OF CONCRETE REPAIR ITEM 582.07 (SF)
BIN 1076620 - WESTBOUND CD ROAD OVER C.LP. NORTHBOUND
LOCATION
TOTAL
WEST FRAME LEG UNDERSIDE OF ARCH EAST FRAME LEG
10 80 50 140
BIN 1076610 - WESTBOUND CD ROAD OVER C.I.P. SOUTHBOUND
LOCATION
TOTAL
WEST FRAME LEG UNDERSIDE OF ARCH EAST FRAME LEG
65 35 25 125
ITEM SUBTOTAL = 265
307% CONTINGENCY = 80
TOTAL (LF) = 345
NOTE:
UNDERSIDE OF ARCH ON BIN 1076620 CURRENTLY PARTIALLY
PROTECTED BY STEEL PROTECTIVE MESH. CONDITION OF
CONCRETE IN THIS LOCATION MAY VARY AND MAY EXCEED
QUANTITIES SHOWN.
SUMMARY OF DECK CONCRETE REPAIR ITEMS
BIN 1065139 - UNION TPKE
SPAN 557.04990011
(SF) 579.02 580.01
(SF) Y
FULL DEPTH |PARTIAL DEPTH
1 321 2114 340 12
2 321 214 370 12
BIN SUBTOTAL = 642 428 710 24
BIN 1076540 - RAMP G
1 39 26 115 4
ITEM SUBTOTAL = 681 454 825 28
30% CONTINGENCY = 205 137 248 9
TOTAL = 886 591 1073 37

N .
H

557.04990011 - %EMENT CONCRETETWITH NON-CHLORIDE ACCELERATOR FOR FULL/PARTIAL DEPTH DECK

LAB REPLACEMEN
579.02 - REINFORCING BAR EXPOSURE
580.01 - REMOVAL OF STRUCTURAL CONCRETE

— L — L~~~ ~—

REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES

BETNEEN UNION TURNPIKE AND COMMONWEALTH BOULEVARD

COUNTY: QUEENS

REGION: 11

PIN X051.59

BRIDGES

CULVERTS

ALL DIMENSIONS IN ft+ UNLESS OTHERWISE NOTED

DIRECTIVE PLANS

CONTRACT NUMBER
D900057

REPAIR/RETROFIT QUANTITY TABLES

DRAWING NO. TBL-2
SHEET NO. X

IT IS A VIOLATION OF LAW FOR ANY PERSON, UNLESS THEY ARE ACTING UNDER THE DIRECTION OF A LICENSED PROFESSIONAL ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR,
TO ALTER AN ITEM IN ANY WAY. IF AN ITEM BEARING THE STAMP OF A LICENSED PROFESSIONAL IS ALTERED, THE ALTERING ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR
SHALL STAMP THE DOCUMENT AND INCLUDE THE NOTATION "ALTERED BY" FOLLOWED BY THEIR SIGNATURE, THE DATE OF SUCH ALTERATION, AND A SPECIFIC DESCRIPTION OF THE ALTERATION.
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SUMMARY OF STEEL FIELD PAINTING: TOTAL REMOVAL (SF) SUMMARY OF STEEL FIELD PAINTING: LOCALIZED AND OVERCOATING (SF)
BIN 1065139 - UNION TPKE BIN 1076529 - VANDERBILT PKWY
ELEMENT APPROX. PAINT AREA NO. OF LOCATIONS APPROX. TOTAL ELEMENT APPROX. PAINT AREA NO. OF LOCATIONS APPROX. TOTAL
G1 - EXPOSED FACES (SPAN 1) 766 1 766 GIRDERS - BOTTOM FLANGES 128 19 2432
G1 - EXPOSED FACES (SPAN 2) 766 1 166 DIAPHRAGM FLANGES 13 51 663
G15 - EXPOSED FACES (SPAN 1) 1531 1 1531 BIN SUBTOTAL: 3095
N GENRIPOSEIACE RPN 2 Y Y NN V' BIN 1076540 - RAMP G
C?‘@‘@‘%%‘%%‘W W 1L AAAAAN aZIR ELEMENT APPROX. PAINT AREA NO. OF LOCATIONS APPROX. TOTAL
BIN SUBTOTAL: 6669 GIRDER 1 224 ! 224
GIRDER 1 BEARINGS 4 2 8
BIN 1076529 - VANDERBILT PKWY BIN SUBTOTAL: 732
ELEMENT APPROX. PAINT AREA NO. OF LOCATIONS APPROX. TOTAL 30{/TE:%N§rLI’ﬁ£E;é'; z 3939297
GIRDER_ENDS 57 7 * .
ITEM SUBTOTAL = 8835 T0TAL 5P) = 4326
30% CONTINGENCY = 2651
TOTAL (SF) = 11486
NOTES:
1. ALL STEEL PAINTING TO BE PAID UNDER INDIVIDUAL CONSTRUCTION WORK ITEMS
AS SHOWN ON FORM WPS. REFER TO PART 6 DIRECTIVE NOTES FOR SPECIFIC
PAINTING REQUIREMENTS.
2. ESTIMATED PAINT QUANTITIES SHOWN FOR BINS REQUIRING PARTIAL PAINTING ONLY.
PAINT QUANTITIES FOR BINS 1065149 AND 106514A ARE NOT INLCUDED.
AFFIX SEAL: ALTERED BY:
ON: ON:
AS-BUILT REVISIONS REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES| PIN X051.59 BRIDGES CULVERTS ALL DIMENSIONS IN f+ UNLESS OTHERWISE NOTED CONTRACT NUMBER

DESCRIPTION OF ALTERATIONS:

BETNEEN UNION TURNPIKE AND COMMONWEALTH BOULEVARD

COUNTY: QUEENS REGION: 11

DIRECTIVE PLANS

REPAIR/RETROFIT QUANTITY TABLES

D900057

DRAWING NO. TBL-3
SHEET NO. X

IT IS A VIOLATION OF LAW FOR ANY PERSON, UNLESS THEY ARE ACTING UNDER THE DIRECTION OF A LICENSED PROFESSIONAL ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR,
TO ALTER AN ITEM IN ANY WAY. IF AN ITEM BEARING THE STAMP OF A LICENSED PROFESSIONAL IS ALTERED, THE ALTERING ENGINEER, ARCHITECT, LANDSCAPE ARCHITECT, OR LAND SURVEYOR
SHALL STAMP THE DOCUMENT AND INCLUDE THE NOTATION "ALTERED BY" FOLLOWED BY THEIR SIGNATURE, THE DATE OF SUCH ALTERATION, AND A SPECIFIC DESCRIPTION OF THE ALTERATION.
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New York State Department of Transportation

ENGINEERING DATA

EXAMPLE OF LANE MILEAGE REPORT

NYCDOT STREET LIGHTING SPECIFICATIONS

DESIGN CRITERIA (CRITICAL DESIGN ELEMENTS)

NON-STANDARD FEATURE JUSTIFICATION FORMS

GRAND CENTRAL PARKWAY PROFILE

SURVEY PROJECT CONTROL REPORT

SURVEY PROJECT CONTROL SHEETS

STRUCTURAL DETAILS

OCMC TRAFFIC STIPULATIONS

COASTAL CONSISTENCY DOCUMENTATION

TREE SURVEY AND IMPACT PLANS

DRAFT PRELIMINARY ASBESTOS CONTAINING MATERIALS ASSESSMENT

TECHNICAL MEMORANDUM

ASBESTOS AND LEAD SURVEY REPORT

e HAZARDOUS MATERIAL SCREENING ASSESSMENT — PHASE 1
ENVIRONMENTAL SITE ASSESSMENT

e  ACQUISITION PLAN

e  TABLE OF ASBESTOS CONTAINING MATERIALS

REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES BETWEEN UNION
TURNPIKE AND COMMONWEALTH BLVD i Part 7 - Engineering Data
PIN X051.59, Contract D900057 Addendum #7 May 2, 2023
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TABLE OF ASBESTOS CONTAINING MATERIALS

REHABILITATION OF SEVEN GRAND CENTRAL PARKWAY BRIDGES BETWEEN UNION
TURNPIKE AND COMMONWEALTH BLVD XVii Part 7 - Engineering Data
PIN X051.59, Contract D900057 Addendum #7 May 2, 2023



Estimate of Asbestos Containing Materials (ACM)

BIN Location Estimated Quantity
106514A Abutment Backwall 70 SF
Begin Abutment Backwall 256 SF
1065149 End Abutment Backwall 256 SF
Begin Abutment Backwall 720 SF
1076529 End Abutment Backwall 760 SF

Notes:

1. Locations and quantities shown are locations anticipated to be impacted during work shown in Part 6. Other
sources of ACM may exist within the project limits.

2. Additional sampling and testing of potential ACM sources is in progress and estimates of additional materials
for remediation will be provided if any samples are determined to contain asbestos.



